





STADIUM PROJECT

10.000 Attendance Capacity

www.integralspor.com



INDEX

1 - INFRASTRUCTURE WORKS

1.a Required Underground Arrangement, Drainage And Filling Process For Football Field Infrastructure Works
1.b Required Underground Arrangement, Concrete, Iron, Asphalt And Drainage Works For Athletics Track's Infrastructure
1.c Required Ground Arrangement, Concrete And Iron Works For Tribune Infrastructure
1.d Necessary Floor Arrangement Works For Landscape And Parking Infrastructure

2 - FOOTBALL FIELD - ATHLETICS TRACK - EQUIPMENTS

2.a Building Football Field With Artificial Grass
2.b Building Athletics Track With Sandwich Flooring
2.c Floor Coating Work With Decorative Grass Carpet
2.d Goal Posts And Nets
2.e Corner Poles
2.f Bench For Substitute Players
2.g Referee / Medical Team Bench

3 - TRIBUNE CONSTRUCTION WORKS

3.a Building Roofed Tribunes With Galvanized Steel Structure
3.b Building Roofless Tribunes With Galvanized Steel Structure
3.c Building Vip / Protocol Tribune With Galvanized Steel Structure

4 - BUILDING LIVING SPACES - TRIBUNE CONSTRUCTION WORKS

4.a Cafeterias Construction
4.b Fitness Hall Construction
4.c Sauna Construction
4.d Player's Dressing Roomsconstruction
4.e Referee Dressing Rooms Construction
4.f Restrooms For Audience Construction
4.g Disabled Restrooms Construction
4.h Representatives And Observers Room Construction
4.i Meeting Room Construction
4.j Facility Supervisor Room Construction
4.k Staff Room Construction
4.l Security Room Construction
4.m Office Constructions

5 - LIGHTING AND ELECTRONIC WORKS

5.a 35 Meter Height Lighting System With Lighting Levels Of 500 Lux / 1000 Lux / 1500 Lux
5.b 2,000 Watt Projector
5.c Led Scoreboards Construction
5.d Led Advertising Billboard Construction

6 - ENVIRONMENTAL ARRANGEMENT WORKS

6.a Parking Area Construction
6.b Surrounding Wall Construction
6.c Pannel Fence Construction
6.d Landscaping Works Construction
6.e Building An Entrance Gate
6.f Entrance Turnstiles Construction

7 - TECHNICAL DRAWINGS

7.a Football Field - Athletics Track (Autocad) Draws
7.b Buildings and Living Spaces (Autocad) Draws


integral spor
integral spor
integral spor

1 - INFRASTRUCTURE WORKS

8000 M²

Required underground arrangement, drainage and filling rocess for football field infrastructure works.

3600 M²

Required underground arrangement, concrete, iron, asphalt and drainage works for athletics track's infrastructure.

4700 M²

Required ground arrangement, concrete and iron works for tribune infrastructure

OPTIONAL

Necessary floor arrangement works for landscape and parking infrastructure



2 - FOOTBALL FIELD - ATHLETICS TRACK EQUIPMENTS

- **8000 M²** — Building football field with **artificial grass**
- **3600 M²** — Building athletics track with **sandwich flooring**
- **4750 M²** — Floor coating work with **decorative grass** carpet
- **2 SETS** — Goal posts and **nets**
- **1 SET** — Corner **poles**
- **2 PIECES** — **Bench for substitute** players
- **1 PIECE** — Referee / medical team **bench**


integral spor
MORE PROFESSIONAL
integral spor
MORE PROFESSIONAL
integral spor
MORE PROFESSIONAL
integral spor
integral spor


integral spor
MORE PROFESSIONAL
integral spor
MORE PROFESSIONAL
integral spor
MORE PROFESSIONAL


1
2
3
4
5
6
7
8



3 - TRIBUNE CONSTRUCTION WORKS

integral spor™

5000 CAPACITY

Building roofless tribunes with galvanized steel structure

4800 CAPACITY

Building roofed tribunes with galvanized steel structure

200 CAPACITY

Building vip / protocol tribune with galvanized steel structure


integral spor
integral spor
integral spor™





4 - BUILDING LIVING SPACES

3 PIECES	Cafeterias construction.
1 PIECE	Fitness hall construction.
1 PIECE	Sauna construction.
4 PIECES	Player's dressing rooms construction.
2 PIECES	Referee dressing rooms construction.
12 PIECES	Restrooms for audience construction.
2 PIECES	Disabled restrooms construction.
1 PIECE	Representatives and observers room construction.
1 PIECE	Meeting room construction.
1 PIECE	Facility supervisor room construction.
1 PIECE	Staff room construction.
1 PIECE	Security room construction.
8 PIECES	Office constructions.

CAFETERIA


English "Mega" Breakfast £5.95
Toast
Cheese or Ham Toasty £1.25
Bacon or Sausage Toasty £2.25
Cheese & Ham Toasty £2.95
Bacon & Sausage Toasty £2.75
Scrambled or fried Egg/Omelette on Toast £3.50
Pan de Pelago £3.25
£1.50
£1.35


Coca-Cola
classic


Coca-Cola
English "Mega" Breakfast £5.95
Toast
Cheese or Ham Toasty £1.25
Bacon or Sausage Toasty £2.25
Cheese & Ham Toasty £2.95
Bacon & Sausage Toasty £2.75
Scrambled or fried Egg/Omelette on Toast £3.50
Pan de Pelago £3.25
£1.50
£1.35

integral spor


FITNESS
FITNESS
integral spor
FITNESS CENTER
SAUNA





ADMINISTRATION


OFFICES





5 - LIGHTING & ELECTRONIC WORKS







integral spor

4 POLES	35 meter height lighting system with lighting levels of 500 lux / 1000 lux / 1500 lux
128 PIECES	2,000 watt projector
2 PIECES	Led scoreboards construction
250 METERS	Led advertising billboard construction

6 - ENVIRONMENTAL ARRANGEMENT WORKS

OPTIONAL	Parking area construction
OPTIONAL	Surrounding Wall Construction
OPTIONAL	Pannel Fence Construction
OPTIONAL	Landscaping Works Construction
OPTIONAL	Building An Entrance Gate
OPTIONAL	Entrance Turnstiles Construction

integral spor™

1

2

A

B

117,60 m

195,20 m

Artificial Grass

Artificial Grass

Artificial Grass

Artificial Grass

Artificial Grass

Artificial Grass

105,00 m


68,00 m


7,70 m


10,15 m


1 2 3 4 5 6 7 8


1 2 3 4 5 6 7 8



CAFETERIA
32 m²
WC (WOMEN)
21 m²
WC (MEN)
21 m²



WC (MEN)
21 m²
OFFICE
10 m²
OFFICE
10 m²
OFFICE
10 m²
OFFICE
10 m²
WC (WOMEN)
21 m²



CAFETERIA
55 m²
WC (WOMEN)
21 m²


DRESSING
ROOM
42 m²
DRESSING
ROOM
42 m²



WC (MEN)
21 m²
WC
DISABLED
WC
DISABLED
CAFETERIA
42 m²


OFFICE
10 m²
MEETING
ROOM
20 m²
MANAGER
ROOM
10 m²
SECURITY
10 m²
STAFF
ROOM
10 m²
WC (WOMEN)
21 m²


WC (MEN)
21 m²
SAUNA
SAUNA
ENTRANCE
SAUNA
DRESSING
ROOM


WC (MEN)
21 m²
OFFICE
10 m²
OFFICE
10 m²
OFFICE
10 m²
OFFICE
10 m²
WC (MEN)
21 m²


WC (WOMEN)
21 m²
FITNESS
63 m 2
WC (WOMEN)
21 m²


DRESSING
ROOM
42 m²
DRESSING
ROOM
42 m²
REFEREE ROOM
(WOMEN)
10 m²
REFEREE ROOM
(MEN)
10 m²

OTHER PROJECTS

For More Informations : www.integralspor.com


OLYMPIC SWIMMING POOL

500 Attendance Capacity



MULTI PURPOSE SPORTS FACILITY

2.000 Attendance Capacity





TURKEY
HEAD OFFICE

Metro 34 Plaza
No: 23/70 IOSB
Bedrettin Dalan Bulvarı
Başakşehir / İstanbul

+90 212 678 13 13
info@integralgroup.com.tr

USA
OFFICE

250 Park Avenue,
7th floor, New York,
New York, NY 10177

+1 212-572-4897
newyork@integralgroup.com.tr

UK
OFFICE

Lewisham High
Street 1st floor,
Romer House,
Londra SE13 6EE

+442081755190
london@integralgroup.com.tr

QATAR
OFFICE

Shoumoukh Tower, 10th floor,
Tower B, C –Ring Road, Al Sadd
Doha, Qatar, P.O Box 55896

+974-4007-5198
doha@integralgroup.com.tr

RUSSIA
OFFICE

Business Centre LLC;
121099, Moscow;
Smolenskaya sq.3

+7 495 937 8215
moskow@integralgroup.com.tr

INDONESIA
JAKARTA

Ariston Platinum Cluster Boulevard,
Blok C 19 Kelurahan Jatimulya,
Kecamatan Cilodong, Kota Depok,
Jawa Barat Post Code 16413

+62 812 96960296
indonesia@integralgroup.com.tr

TURKEY
FACTORY

Velimese Mah.
Baraj Yolu
Kume Evler No: 7
Ergene / Tekirdağ

+90 212 678 13 13
factory@integralgroup.com.tr

www.integralgroup.com.tr /integralgroupglobal /integralgroup